

**City of Asheville, NC
Public Safety Radio System
RFP# 4315 Pricing Sheet**

Vendor Name: _____

Submission Date: _____

RFP Section(s)	Item	QTY	Price	Extended Price
	Controller System			
Various	System Controller sub-system including:	LOT		\$0
Various	-System Controller Equipment			
Various	-Simulcast Controller Equipment			
Various	-Voter/Comparator Equipment			
3.12	-System Administration Tools			
Various	-Software & Licensing			
Various	-AES Capability			
3.11.3	Status Alarms & Reporting System	LOT		\$0
3.14.4	CAD Interface	LOT		\$0
5.2	Installation	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	Controller System Sub-Total			\$0
	Console System			
3.9	Console Controller Equipment & Licensing	LOT		\$0
3.14	Integration of Existing Interop Stations	LOT		\$0
3.9	Console Positions at Primary Dispatch Center	6		\$0
3.9	Console Positions at Backup Dispatch Center	3		\$0
3.11.6	UPS Equipment at Backup Dispatch Center	LOT		\$0
3.7.4 / 3.9	Console Controller Equipment Installation	LOT		\$0
3.7.4 / 3.9	Position Installation at Primary Dispatch Center	LOT		\$0
3.7.4 / 3.9	Position Installation at Backup Dispatch Center	LOT		\$0
	Site Improvement at Primary Dispatch Center (if any)	LOT		\$0
	Site Improvements at Backup Dispatch Center (if any)	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	Console System Sub-Total			\$0
	P25 Site 1			
	Insert Site Name:			
Various	Infrastructure Equipment	LOT		\$0
Various	Antenna Systems	LOT		\$0
3.11.6	UPS Equipment	LOT		\$0
3.7 / 4.0 / 5.2	Installation	LOT		\$0
3.7	Site Improvements (if any)	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	Site 1 Sub-Total			\$0

RFP Section(s)	Item	QTY	Price	Extended Price
	P25 Site 2			
	Insert Site Name:			
Various	Infrastructure Equipment	LOT		\$0
Various	Antenna Systems	LOT		\$0
3.11.6	UPS Equipment	LOT		\$0
3.7 / 4.0 / 5.2	Installation	LOT		\$0
3.7	Site Improvements (if any)	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	Site 2 Sub-Total			\$0
	P25 Site 3			
	Insert Site Name:			
Various	Infrastructure Equipment	LOT		\$0
Various	Antenna Systems	LOT		\$0
3.11.6	UPS Equipment	LOT		\$0
3.7 / 4.0 / 5.2	Installation	LOT		\$0
3.7	Site Improvements (if any)	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	Site 3 Sub-Total			\$0
	P25 Site 4			
	Insert Site Name:			
Various	Infrastructure Equipment	LOT		\$0
Various	Antenna Systems	LOT		\$0
3.11.6	UPS Equipment	LOT		\$0
3.7 / 4.0 / 5.2	Installation	LOT		\$0
3.7	Site Improvements (if any)	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	Site 2 Sub-Total			\$0
	Fire VHF			
3.13.1	Infrastructure Equipment	LOT		\$0
3.13.1	Antenna System	LOT		\$0
3.7 / 4.0 / 5.2	Installation	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	Fire VHF Sub-Total			\$0
	8TAC91			
3.13.2	Infrastructure Equipment	LOT		\$0
3.13.2	Antenna System	LOT		\$0
3.7 / 4.0 / 5.2	Installation	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	8TAC91 Sub-Total			\$0

RFP Section(s)	Item	QTY	Price	Extended Price
	8TAC92			
3.13.2	Infrastructure Equipment	LOT		\$0
3.13.2	Antenna System	LOT		\$0
3.7 / 4.0 / 5.2	Installation	LOT		\$0
	Additional Items (list below)			
				\$0
	8TAC92 Sub-Total			\$0
	Services			
	Project management	LOT		\$0
	Engineering and design	LOT		\$0
	Testing and acceptance	LOT		\$0
	Documentation	LOT		\$0
	Training	LOT		\$0
	Additional Items (list below)			
				\$0
				\$0
	Services Sub-Total			\$0
	Proposal Totals (Without Options)			
	Total System Cost (Before Discounts)			\$0
	Discount			
	Other Incentives			
	Grand Total			\$0

Options

3.16.1	Fire Station Alerting System			
	Fire Station Alerting Control Equipment & CAD Interface	LOT		\$0
	Fire Station Alerting Position	2		\$0
	FSA System Installation	LOT		\$0
	FSA Remote Equipment (per Fire Station)	14		\$0
	FSA Remote Equipment Installation	14		\$0
	Fire Station Alerting Sub-Total			\$0
3.16.2	Logging Recorder			
	Logging Recorder Equipment	LOT		\$0
	P25 Talkgroup Interfaces	48		\$0
	IP Telephone Interfaces	20		\$0
	Analog Telephone Interfaces	14		\$0
	Conventional Interfaces	10		\$0
	Client licenses	4		\$0
	Installation	LOT		\$0
	Logging Recorder Sub-Total			\$0
	Other Options			
3.16.3	Smartphone Gateway Equipment			
3.16.3	Smartphone Gateway User Licenses	25		\$0
3.16.3	Smartphone Gateway Additional User Licenses			
3.16.4	Additional Console Position (equipment & services)	1		\$0
3.16.5	Additional P25 User Licenses			
3.16.6	ISSI Connection (equipment & services)			\$0
3.16.7	P25 Data & GPS Location Mapping (itemize options)			\$0
3.16.8	Link Layer Authentication (itemize options)			\$0
5.9	Extended Maintenance & Support (itemize options)			\$0
5.9	System Monitoring (itemize options)			\$0
	Other Recommended Options (itemize)			\$0