

**Addendum 2**  
**Concrete Repair Contract**  
**Maintenance and ADA Improvements**  
**Project # ST-16-17-001**

To: All bidders

From: Chuck Watson

Subject: Addition of a line item for school zone mobilization and traffic control.

Please note the revisions to the contract documents located below. A revised bid schedule is provided with this addendum. The revised bid schedule must be submitted with the bid package. Please contact me if you have any questions or concerns.

Chuck Watson  
City of Asheville  
[cwatson@ashevillenc.gov](mailto:cwatson@ashevillenc.gov)  
828-251-4033

---

The following revisions were made:

Addition of Line Item #38 for Mobilization – School Zones. This line item shall only be used if the work zone has to be established and removed multiple times during the day do to accommodate traffic flow related to student drop-off and release. This line item shall be applied once to any work order that meets the above criteria. **This line item shall only be used at the direction of the City of Asheville inspector.**

## Concrete Repair Contract

### Bid Schedule

Line	Spec.	Pay Item	Quantity	Unit	Unit Cost	Cost
1	1660 SP	SEEDING AND MULCHING	14,338	S.F.		
2	848 SP	MONOLITHIC WALK AND CURB	1,148	S.Y.		
3	848 SP	6" CONCRETE DRIVEWAY APRON	175	S.Y.		
4	848 SP	4" CONCRETE SIDEWALK	212	S.Y.		
5	848 SP	WHEELCHAIR RAMP	19	EACH		
6	848 SP	INSTALL 2'X 2' DETECTABLE WARNING DOMES – LABOR ONLY	40	EACH		
7	848 SP	REMOVE BRICK PAVERS	25	S.F.		
8	848 SP	INSTALL BRICK PAVERS	25	S.F.		
9	846 SP	2' 6" CURB AND GUTTER	75	L.F.		
10	846 SP	2' 0" CURB AND GUTTER	25	L.F.		
11	846 SP	1' 6" CURB AND GUTTER	25	L.F.		
12	846 SP	STAND UP CURB 12" x 8"	25	L.F.		
13	SP	PEDESTRIAN SAFETY RAILING	50	L.F.		

14	846 SP	CONCRETE VALLEY CURB	10	L.F.		
15	846 SP	MOUNTABLE CURB	10	L.F.		
16	825 SP	2'x2' CONCRETE PAD AROUND HYDRANTS, VALVES	1	EACH		
17	825 SP	INSTALL TRENCH DRAIN (LABOR ONLY)	10	L.F.		
18	SP	ADJUST GRANITE	15	L.F.		
19	SP	INSTALL GRANITE CURB – LABOR ONLY	15	L.F.		
20	305 SP	INSTALL PVC OR HDPE DRAIN PIPE (LABOR ONLY)	10	L.F.		
21*	858 SP	ADJUST RESIDENTAL WATER SERVICE BOX	2	EACH		
22	858 SP	ADJUST COMMERCIAL WATER SERVICE BOX	1	EACH		
23	858 SP	ADJUST FIRE HYDRANT	1	EACH		
24	858 SP	ADJUST VALVE BOX	1	EACH		
25	858 SP	ADJUST SEWER CLEANOUT	1	EACH		
26	858 SP	RELOCATE FIRE HYDRANT	1	EACH		
27	858 SP	RELOCATE RESIDENTIAL WATER METER	1	EACH		
28	858 SP	RELOCATE COMMERCIAL WATER METER	1	EACH		

29	858 SP	RELOCATE VALVE BOX	1	EACH		
30	858 SP	RELOCATE SEWER CLEANOUT	1	EACH		
31	545	INCIDENTAL STONE BASE	9	TON		
32	654	ASPHALT PAVEMENT REPAIR	22	TON		
33	SP	SEGMENTAL BLOCK RETAINING WALLS	50	S.F.		
34	520	ABC	437	TON		
35	SP	SELECT FILL	10	CY		
36	840	HOODED FRAME AND GRATE	1	EACH		
37	840	ADJUST STORM WATER BOX	1	EACH		
38	SP	MOBIZATION – SCHOOL ZONES	4	EACH		

TOTAL BID PRICE \_\_\_\_\_

CONTRACTOR \_\_\_\_\_

ADDRESS \_\_\_\_\_

**Project Number:** ST-16-07-001

Federal Identification Number \_\_\_\_\_  
Contractors License Number \_\_\_\_\_

Authorized Agent \_\_\_\_\_ Title \_\_\_\_\_

Signature \_\_\_\_\_ Date \_\_\_\_\_

Witness \_\_\_\_\_ Title \_\_\_\_\_

Signature \_\_\_\_\_ Date \_\_\_\_\_